SCHEDULE OF PAY | TEMS PACGE 52
CALL ORDER : 501 CONTRACT ID : B -26414-A
LETTI NG DATE : 04/20/04 10:00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06657 PHONE, CELLULAR 24.000 MOS
2 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
3 105-07039 FIELD OFFICE, B 24.000 MOS
4 108-01614 PARTNERI NG OVERHEAD LUWP LUWP
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02240 PAVEMENT REMOVAL 763. 000 SYS
8 202-02241 GUARDRAI L, REMOVE 3, 363. 000 LFT
9 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
10 202-94749 CURB, ASPHALT, REMOVE 650. 000 LFT
11 202-99187 FENCE, FARM FI ELD, REMOVE 420. 000 LFT
12 203-02000 EXCAVATI ON,  COMMON 1, 683. 000 CyS
13 203-02070 BCRROW 3, 028. 000 CYs
14 203-90014 LI NEAR GRADI NG 5. 300 STA
15 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 40. 000 TON
16 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 5. 000 EACH
17 205-06937 TEMPCRARY SI LT FENCE 1, 400. 000 LFT
18 206-51215 EXCAVATI ON, X 77.000 CYS
19 206-51220 EXCAVATI ON, VET 677. 000 CYSs
20 206-51225 EXCAVATI QN, DRY 2,082. 000 CYSs
21 207-07503 SUBGRADE TREATMENT, TYPE E 5, 241. 000 SYS
22 211-02050 B BORROW 121. 000 Cys
23 211-06467 AGGREGATE FOR END BENT BACKFI LL 31. 000 CYs
24 211-07454 STRUCTURE BACKFI LL 887. 000 CYs
25 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 680. 000 TON
26 302-07455 DENSE GRADED SUBBASE 174.000 CYs
27 306-08036 M LLING ASPHALT, 2 IN. 1, 280. 000 SYS
28 402-07433 HVA SURFACE, TYPE B 677. 000 TON
29 402-07438 HVA | NTERVEDI ATE, TYPE B 1, 366. 000 TON
30 402-07440 HVA BASE. TYPE A 1, 476. 000 TON
31 402-07441 HVA BASE, TYPE B 5, 809. 000 TON
32 402-07784 HVA SURFACE, TYPE D 141. 000 TON
33 402-07785 HVA | NTERMVEDI ATE, TYPE D 71.000 TON
34 406-05520 ASPHALT FCR TACK CQAT 11. 800 TON
35 502-06329 PCCP, 12 IN 213. 200 SYS
36 503-03489 RETROFI TTED Tl E BARS 96. 000 EACH
37 503-05310 TERM NAL JO NT 96. 000 LFT
38 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
39 601-02205 TEMPORARY GUARD RAI L TRANSITION, TGB 1. 000 EACH
40 601-02206 TEMPORARY GUARDRAIL, WBEAM 6 FT. 3 IN SPACI NG 337.500 LFT
41 601-07024 ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 1. 000 EACH
42 601-94689 GUARDRAI L END TREATMENT, CS 4. 000 EACH
43 601-97080 TEMPORARY GUARDRAI L END TREATMENT, CS 1. 000 EACH
44 601-99105 GQUARDRAI L, WBEAM 6 FT. 3 IN SPACING 1, 000. 000 LFT
45 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 1, 710. 000 LFT
46 602-06729 BARRI ER DELI NEATCR 40. 000 EACH

47 603-06040 FENCE, FARM FI ELD, 47 IN 362. 000 LFT



SCHEDULE CF PAY | TEMS PAGE 53
CALL ORDER : 501 CONTRACT ID : B -26414-A
LETTI NG DATE : 04/20/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 606-07484 M LLED HVA SHOULDER CCRRUGATI ONS 5, 173. 000 LFT
49 609-06259 REI NFORCED CONCRETE BRI DGE APPRCACH 12 I N 817. 800 SYS
50 611-03392 TEMPORARY CROSSOVER, A MCZDI FI ED 2.000 EACH
51 616-02320 GEOTEXTI LES 1, 740. 000 SYS
52 616-05688 Rl PRAP, CLASS 1 690. 000 TON
53 616-06405 RI PRAP, REVETMENT 500. 000 TON
54 616-06451 Rl PRAP, UNI FORM 100. 000 TON
55 619-05926 ENVI RONVENTAL  CONTRCL LUWP LUWP
56 619-51859 PAI NT STEEL BRI DGE LUWP LUWP
57 619-61000 CLEAN STEEL BRI DGE LUwP LUWP
58 621-01004 MOBI LI ZATI N AND DEMOBI LI ZATI ON FOR SEEDI NG 4. 000 EACH
59 621-02770 ERCSI ON CONTROL  BLANKET 8, 850. 000 SYS
60 621-06545 FERTI LI ZER 1. 900 TON
61 621-06548 SEED M XTURE, CV 20.000 LBS
62 621-06553 SEED M XTURE, R 675. 000 LBS
63 621-06557 SEED M XTURE, T 200. 000 LBS
64 621-06565 MJULCH NG MATER AL 13. 000 TON
65 701-51195 PILE, STEEL H HP 12 X 53 1,767. 000 LFT
66 701-91792 PILE TIP, STEEL H 83. 000 EACH
67 702-51005 CONCRETE, A, SUBSTRUCTURE 1, 156. 100 CYs
68 702-51015 CONCRETE, B, FOOTI NGS 344. 600 CYs
69 702-51110 GRATES, BASINS, AND FI TTINGS, CAST | RON 11,592. 000 LBS
70 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 2, 370. 000 EACH
71 703-01540 THREADED Tl E BAR ASSEMBLY 80. 000 EACH
72 703-51030 REI NFORCI NG STEEL 259, 012. 000 LBS
73 703-51032 REI NFORCI NG STEEL, EPOXY COATED 372, 214. 000 LBS
74 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 2, 805. 000 EACH
75 704-51002 CONCRETE, C, SUPERSTRUCTURE 965. 300 CYs
76 706-05734 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT 8. 000 EACH
77 706-51020 CONCRETE, C, RAILING 166. 600 CYs
78 709-51821 SURFACE SEAL LUWP LUWP
79 711-04297 STRUCTURAL STEEL, FIELD CUT 620. 000 SQ N
80 711-51038 STRUCTURAL STEEL LUWP LUWP
81 711-51864 DRI LLED HOLE 1, 275. 000 EACH
82 711-51877 JACKI NG AND SUPPORTI NG BEANMS LUWP LUWP
83 711-96479 BOLT, REMOVE 274.000 EACH
84 711-96800 STUD SHEAR CONNECTOR 7,900. 000 EACH
85 715-02628 SAFETY METAL END SECTION, 6:1, 15 IN 1. 000 EACH
86 715-05118 PIPE, TYPE 1, G RCULAR 12 IN 5. 000 LFT
87 715-05118 PIPE, TYPE 1, A RCUAR 12 IN 722. 000 LFT
88 715-05123 PIPE, TYPE 1, G RCULAR 24 IN 528. 000 LFT
89 715-05169 PIPE, TYPE 3, G RCULAR, 15 IN 170. 000 LFT
90 715-05407 PI'PE, END BENT DRAIN, 6 IN 88. 000 LFT
91 715-05597 PI PE EXTENSI ON, CI RCULAR, 24 IN. 10. 000 LFT
92 715-26770 GRATED BOX END SECTION, |, 3:1, 24 IN 1. 000 EACH
93 715-26770 GRATED BOX END SECTION, I, 3:1, 24 IN 1. 000 EACH

94 715-46000 PI PE END SECTION, 12 IN 1. 000 EACH



SCHEDULE OF PAY | TEMS PACE 54
CALL CRDER : 501 CONTRACT ID : B -26414-A
LETTI NG DATE : 04/20/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

95 715-46005 PI PE END SECTION, 15 IN 1. 000 EACH
96 715-91361 PIPE, PVC, 6 IN 108. 000 LFT
97 720-44296 CAP | NLET 9. 000 EACH
98 720-45025 I NLET, D6 1. 000 EACH
99 720-45030 I NLET, E7 1. 000 EACH
100 724-03276 EXPANSI ON JO NT SEALI NG SYSTEM 236. 000 LFT
101 726-92406 BEARI NG ASSEMBLY, ELASTOMVERI C 6. 000 EACH
102 726-92406 BEARI NG ASSEMBLY, ELASTOVERI C 6. 000 EACH
103 726-92406 BEARI NG ASSEMBLY, ELASTOMVERI C 6. 000 EACH
104 726-92406 BEARI NG ASSEMBLY, ELASTOVERI C 6. 000 EACH
105 726-92406 BEARI NG ASSEMBLY, ELASTOMVERI C 6. 000 EACH
106 726-92406 BEARI NG ASSEMBLY, ELASTOVERI C 9. 000 EACH
107 726-92406 BEARI NG ASSEMBLY, ELASTQOVERI C 9. 000 EACH
108 726-92406 BEARI NG ASSEMBLY, ELASTOVERI C 9. 000 EACH
109 726-92406 BEARI NG ASSEMBLY, ELASTOMERI C 9. 000 EACH
110 726-92406 BEARI NG ASSEMBLY, ELASTOVERI C 9. 000 EACH
111 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 8. 000 EACH
112 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 1. 000 EACH
113 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN 7,467. 000 LFT
114 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 I N 18, 047. 000 LFT
115 801-06640 CONSTRUCTI ON SIGN, A 35. 000 EACH
116 801-06645 CONSTRUCTION SIGN, B 4. 000 EACH
117 801-06710 FLASH NG ARROW SI GN 240. 000 DAY
118 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
119 801-07118 BARRI CADE, I11-A 36. 000 LFT
120 801-07119 BARRI CADE, I11-B 96. 000 LFT
121 801-09133 TEMPORARY CHANGEABLE MESSACE S| GN 4.000 EACH
122 801-97643 TEMPCRARY BUZZ STRI PS 3, 600. 000 LFT
123 808-06694 LINE, PAINT, SCLID, YELLOW 8 IN 2,151. 000 LFT
124 808-06713 LINE, PAINT, SCQLID, WHTE, 4 IN 5, 357. 000 LFT
125 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN 3, 206. 000 LFT
126 808-06716 LI NE, REMOVE 3, 278. 000 LFT
127 808-75001 LI NE, PAINT, BROKEN, WH TE, 5 IN 1, 340. 000 LFT
128 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 68. 000 EACH

129 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER 68. 000 EACH



SCHEDULE CF PAY | TEMS PAGE 55
CALL ORDER : 511 CONTRACT ID : B -26857-A
LETTI NG DATE : 04/20/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 10506845 CONSTRUCTI ON ENGI NEERI NG LUMP LUMP
2 105 07039 FIELD OFFI CE, B 13. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUMP
4 201-52370 CLEARI NG RI GHT OF WAY LUMP LUMP
5 202-01032 SAND BARREL ARRAY, REMOVE 2. 000 EACH
6 202-02240 PAVEMENT REMOVAL 49. 000 n2
7 202-02241 GUARDRAI L, REMOVE 269. 000 m
8 20251330 PRESENT STRUCTURE, REMOVE LUVP LUVP
9 203-02000 EXCAVATI ON,  COVMON 863. 000 ns

10 203-02070 BORROW 6, 959. 000 n8

11 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 56. 100 My

12 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 1. 000 EACH

13 205-06937 TEMPORARY SI LT FENCE 155. 000 m

14 207-07500 SUBGRADE TREATMENT, TYPE C 912. 000 ne

15 211-02050 B BORROW 585. 000 n8

16 211-06467 AGGREGATE FOR END BENT BACKFI LL 36. 200 n8

17 211-07454 STRUCTURE BACKFI LL 1, 407. 400 n8

18 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,119. 900 My

19 302- 06464 SUBBASE FOR PCCP 49. 000 n8

20 304-07509 WDEN NG WTH QU QA-HVA, 3, 64, BASE, 25 nm 36. 300 My

21 306-08043 M LLING TRANSI TI ON 709. 000 ne

22 401-07322 QC/ QA HVA, 3, 64, SURFACE, 9.5 nm 488. 900 My

23 401-07392 QC/ QA HVA, 3, 64, |NTERVEDI ATE, 19.0 nm 402. 500 My

24 401-07408 QC/ QA HVA, 3, 64, BASE, 25.0 nm 2, 174. 200 My

25 402-07432 HVA SURFACE, TYPE A 24. 600 My

26 402-07435 HVA | NTERVEDI ATE, TYPE A 41. 100 My

27 406-05520 ASPHALT FOR TACK COAT 3.700 My

28 502-06329 PCCP, 300 mm 49. 000 ne

29 503-03489 RETRCFI TTED Tl E BARS 57. 000 EACH

30 503-05240 D1 CONTRACTI ON JOI NT 14. 400 m

31 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH

32 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 CH

33 601-03929 GUARDRAI L, WBEAM SHOP CURVED, .952 m SPACI NG 32. 370 m

34  601-05999 CURVED TERM NAL END 2. 000 EACH

35 601-06233 | MPACT ATTENUATOR ED, W, TL-3 2.000 EACH

36 601-06416 | MPACT ATTENUATCR SPARE PARTS PACKAGE, ED, W, TL-3 1. 000 EACH

37 601-94689 GUARDRAI L END TREATMENT, OS 5. 000 EACH

38 601-99105 GUARDRAI L, W BEAM 1.905 m SPACI NG 521. 970 m

39 601-99106 GUARDRAI L, W BEAM 0. 952 m SPACI NG 179. 100 m

40 601-99123 GUARDRAI L TRANSI TION, GP 2. 000 EACH

41 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 308. 000 m

42  602-06729 BARRI ER DELI NEATCR 10. 000 EACH

43  609- 06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 mm 170. 200 ne

44  615-01682 WEI GH | N MOTI ON DATA COLLECTI ON SYSTEM LUMP LUMP

45 615-06490 R GHT OF WAY MARKER 14. 000 EACH

46 615 06505 MONUMVENT, B 1. 000 EACH

47 616-02320 CGEOTEXTI LES 864. 000 ng



SCHEDULE OF PAY | TEMS PACE 56
CALL CRDER : 511 CONTRACT ID : B -26857-A
LETTI NG DATE : 04/20/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 616-06405 RI PRAP, REVETMENT 318. 300 My
49 621-01004 MCBI LI ZATI ON AND DEMOBI LI ZATI ON FCR SEEDI NG 1. 000 EACH
50 621-06559 MJULCHED SEEDI NG R 10, 842. 000 ng
51 621-06567 WATER 108. 000 kL
52 621-06574 SODDI NG 1, 486. 000 ng
53 621-07618 COVPCST SO L BLANKET 4, 540. 000 ng
54 701-03696 PILE, STEEL SHELL, CONCRETE ENCASED, 8.74 nm 356 nm 404. 000 m
55 701-06011 DYNAM C PI LE LOAD TEST 2.000 EACH
56 701-99086 PILE TI P, STEEL SHELL 22.000 EACH
57 702-51005 CONCRETE, A, SUBSTRUCTURE 32. 600 n8
58 702-51015 CONCRETE, B, FOOTI NGS 33. 000 n8
59 702-92857 CONCRETE, C, SUBSTRUCTURE 42. 500 n8
60 703-51030 REI NFORCI NG STEEL 4,756. 000 kg
61 703-51032 REI NFORCI NG STEEL, EPOXY COATED 32, 590. 000 kg
62 704-51002 CONCRETE, C, SUPERSTRUCTURE 163. 100 n8
63 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC 4. 000 EACH
64 706-51020 CONCRETE, C, RAILING 28. 000 n8
65 707-06831 STRUCTURAL MEMBERS, CONCRETE BULB- T BEAM 1372 mm x 1067 nm 286. 500 m
66 709-51821 SURFACE SEAL LuUwP LuUwP
67 715-05169 PIPE, TYPE 3, CRAJLAR 375 mm 14.500 m
68 715-05203 PI PE, TYPE 4, C RCULAR 100 nm 20. 000 m
69 715-05407 PI PE, END BENT DRAIN, 150 mm 30. 600 m
70 715-46005 PI PE END SECTION, 375 nm 2.000 EACH
71 718-52610 AGGREGATE FOR UNDERDRAI NS 6. 000 n8
72 726-92406 BEARI NG ASSEMBLY, ELASTOMVERI C 10. 000 EACH
73 728-98377 MASONRY COATI NG LUWP LUWP
74 731-93945 FACE PANELS, CONCRETE 459. 000 n
75 731-93946 WALL ERECTI ON 459. 000 ng
76 731-93947 LEVELI NG PAD, CONCRETE 91. 200 m
77 801-04308 ROAD CLOSURE SI GN ASSEMBLY 6. 000 EACH
78 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 49. 000 m
79 801-06625 DETOUR RQUTE MARKER ASSEMBLY 22.000 EACH
80 801-06640 CONSTRUCTI ON SIGN, A 30. 000 EACH
81 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
82 801-07118 BARRI CADE, I11-A 21. 600 m
83 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 1, 020. 000 m
84 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 100mm 966. 000 m
85 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 600 nmm 8. 000 m



SCHEDULE CF PAY | TEMS PAGE 57
CALL ORDER : 531 CONTRACT ID : B -27215-A
LETTI NG DATE : 04/20/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07039 FIELD CFFICE, B 8. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
4 202-02240 PAVEMENT REMOVAL 116. 800 SYS
5 202-02241 GUARDRAI L, REMOVE 506. 500 LFT
6 202-02276 GQUTTER TURNQUT, RElI NFORCED CONCRETE, REMOVE 4. 000 EACH
7 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUMP LUWP
8 202-51368 SLOPEWALL, REMOVE 30. 000 SYS
9 202-99187 FENCE, FARM FI ELD, REMOVE 100. 000 LFT
10 203-02000 EXCAVATI N, COWON 250. 000 CyS
11 205-06937 TEMPCRARY SI LT FENCE 2, 000. 000 LFT
12 206-51230 EXCAVATI QN, FOUNDATI ON, UNCLASSI FI ED 62. 000 Cys
13 211-06467 AGGREGATE FCR END BENT BACKFI LL 36. 000 CYs
14 302-07455 DENSE GRADED SUBBASE 28. 000 CYs
15 306-08036 M LLING ASPHALT, 2 IN. 542. 000 SYS
16 406-05521 ASPHALT FOR TACK CQOAT 874. 000 SYS
17 601-01522 GUARCRAI L TRANSI TI ON TYPE TGB 4.000 EACH
18 601-01626 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 2 2.000 EACH
19 601-06037 GUARDRAI L END TREATMENT, | 2.000 EACH
20 601-06233 | MPACT ATTENUATOR, ED, WL, TL-3 2.000 EACH
21 601-07024 ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 4.000 EACH
22 601-94689 GUARDRAI L END TREATMENT, CS 2.000 EACH
23 601-99105 GQUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 193. 750 LFT
24 602-06639 TEMPCRARY CONCRETE BARRI ER, ANCHORED 720. 000 LFT
25 602-06646 TEMPCRARY CONCRETE BARRI ER 400. 000 LFT
26 602-06729 BARRI ER DELI NEATCR 14. 000 EACH
27 603-06040 FENCE, FARM FI ELD, 47 IN 100. 000 LFT
28 609-06259 REI NFORCED CONCRETE BRI DGE APPROACH 12 I N 161. 200 SYS
29 610-07487 HVA FOR APPROACHES, TYPE B 200. 000 TON
30 616-02320 GECTEXTI LES 131. 000 SYS
31 616-06405 Rl PRAP, REVETMENT 14. 000 TON
32 616-51367 SLOPEWALL, CONCRETE, 4 IN 30. 000 SYS
33 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
34 621-06548 SEED M XTURE, CV 4. 000 LBS
35 621-06559 MULCHED SEEDI NG R 2, 000. 000 SYS
36 702-51005 CONCRETE, A, SUBSTRUCTURE 50. 000 CYS
37 702-51110 GRATES, BASINS, AND FI TTINGS, CAST | RON 1, 288. 000 LBS
38 703-51030 REI NFORCI NG STEEL 5, 644. 000 LBS
39 703-51032 REI NFORCI NG STEEL, EPOXY COATED 57, 362. 000 LBS
40 704-51002 CONCRETE, C, SUPERSTRUCTURE 181. 800 Cys
41 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC 4. 000 EACH
42 706-51020 CONCRETE, C, RAILING 40. 000 CYs
43 709-51821 SURFACE SEAL LUWP LuUWP
44 711-51038 STRUCTURAL STEEL LUWP LUWP
45 711-51864 DRI LLED HOLE 432. 000 EACH
46 711-51877 JACKI NG AND SUPPCRTI NG BEANS LUWP LUWP

47 711-96479 BOLT, REMOVE 148. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 58
CALL CRDER : 531 CONTRACT ID : B -27215-A
LETTI NG DATE : 04/20/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 715-05407 PIPE, END BENT DRAIN, 6 IN 100. 000 LFT
49 715-91361 PIPE, PVC, 6 IN 12. 000 LFT
50 718-06531 QUTLET PROTECTOR, 3 2.000 EACH
51 726-01452 BEARI NG ASSEMBLY, EXPANSI ON, E2 6. 000 EACH
52 726-01454 BEARI NG ASSEMBLY, EXPANSI ON, E4 6. 000 EACH
53 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 2.000 EACH
54 801-06640 CONSTRUCTI ON SIGN, A 28. 000 EACH
55 801-06645 CONSTRUCTION SIGN, B 2. 000 EACH
56 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
57 801-07118 BARRI CADE, I11-A 72.000 LFT
58 802-05702 SI GN POST, SQUARE, 2, REI NFORCED ANCHOR BASE 63. 000 LFT
59 802-76045 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.125 IN 20. 000 SFT
60 808-06713 LINE, PAINT, SCLID, WHITE, 4 IN 1, 070. 000 LFT

61 808-06714 LINE, PAINT, SCLID, YELLON 4 IN. 1, 070. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 59
CALL ORDER : 541 CONTRACT ID : B -27217-A
LETTI NG DATE : 04/20/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07039 FIELD CFFICE, B 9. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
4 202-02240 PAVEMENT REMOVAL 200. 000 SYS
5 202-02241 GUARDRAI L, REMOVE 528. 000 LFT
6 202-51133 RAI'LING REMOVE 162. 000 LFT
7 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUMP LUWP
8 203-02070 BORROW 300. 000 CyS
9 211-07454 STRUCTURE BACKFI LL 21. 000 CYs
10 302-07455 DENSE GRADED SUBBASE 34. 000 CYS
11 304-07493 W DENI NG WTH HVA, TYPE B 197. 000 TON
12 306-08043 M LLI NG TRANSI TI ON 440. 000 SYS
13 406-05521 ASPHALT FCR TACK CQOAT 1,173. 000 SYS
14 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4. 000 EACH
15 601-07024 ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 2. 000 EACH
16 601-94689 GUARDRAI L END TREATMENT, CS 4. 000 EACH
17 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 1. 000 EACH
18 601-99105 GUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 612. 500 LFT
19 602-06639 TEMPCRARY CONCRETE BARRI ER, ANCHORED 400. 000 LFT
20 602-06646 TEMPCRARY CONCRETE BARRI ER 370. 000 LFT
21 602-06729 BARRI ER DELI NEATCR 6. 000 EACH
22 607-95754 PAVED SI DE DI TCH, BREAK 119. 000 LFT
23 609-06259 REI NFORCED CONCRETE BRI DGE APPROACH 12 I N 212. 000 SYS
24 610-07487 HVA FOR APPROACHES, TYPE B 278. 000 TON
25 616-02320 GEOTEXTI LES 196. 000 SYS
26 616-06405 Rl PRAP, REVETMENT 115. 000 TON
27 702-04433 FLOOR DRAIN, PVC, 6 IN 26. 000 EACH
28 703-51030 REI NFORCI NG STEEL 4, 798. 000 LBS
29 703-51032 REI NFORCI NG STEEL, EPOXY COATED 18, 264. 000 LBS
30 703-97703 THREADED BAR SPLI CE, EPOXY COATED 64. 000 EACH
31 704-51002 CONCRETE, C, SUPERSTRUCTURE 33. 300 Cys
32 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC 4. 000 EACH
33 706-51020 CONCRETE, C, RAILING 17. 000 CYs
34 709-51821 SURFACE SEAL LUWP LuUwP
35 715-05168 PIPE, TYPE 3, G RCULAR 12 IN 50. 000 LFT
36 715-46000 PIPE END SECTIQN, 12 IN. 1. 000 EACH
37 722-51842 BRI DGE DECK OVERLAY 398. 000 SYS
38 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 2. 300 CYS
39 722-51852 BRI DGE DECK PATCHI NG PARTI AL DEPTH 179. 000 SFT
40 722-60824 SURFACE M LLI NG 367. 000 SYS
41 801-01851 TEMPCRARY TRAFFI C SI GNAL W TH DETECTORS LuUWP LUWP
42 801-06203 TEMPORARY PAVEMENT MARKING 4 IN 740. 000 LFT
43 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 6, 500. 000 LFT
44 801-06577 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 24 I N 24. 000 LFT
45 801-06640 CONSTRUCTI ON SIGN, A 17. 000 EACH
46 801-06645 CONSTRUCTION SIGN, B 8. 000 EACH

47 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE OF PAY | TEMS PACGE 60
CALL ORDER : 541 CONTRACT ID : B -27217-A
LETTI NG DATE : 04/20/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 801-07119 BARRI CADE, I11-B 32. 000 LFT
49 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 13. 000 LFT
50 802-07058 SI G\, SHEET ASSEMBLY, RELOCATE 1. 000 EACH
51 802-07059 SI G\, SHEET, AND SUPPCORTS, REMOVE 4.000 EACH
52 802-07060 SI G\, SHEET, RELOCATE 1. 000 EACH
53 808-06703 LINE, THERMOPLASTIC, SCLID, WHTE, 4 IN 1, 856.000 LFT
54 808-06716 LI NE, REMOVE 1, 258. 000 LFT
55 808-75051 LI NE, PREFCRVED PLASTIC, SOLID, WHITE, 4 IN 244,000 LFT
56 808-75054 LI NE, PREFCRVED PLASTIC, SCLID, YELLOWN 4 IN 122. 000 LFT
57 808-75063 LI NE, PREFCRVED PLASTIC, BROKEN, YELLOWN 4 IN. 31. 000 LFT
58 808-75240 LI NE, THERMOPLASTIC, BRCKEN, YELLOW 4 IN 732. 000 LFT
59 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 4 IN 2, 564. 000 LFT
60 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 9. 000 EACH

61 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 9. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 61
CALL ORDER : 551 CONTRACT ID : B -27220-A
LETTI NG DATE : 04/20/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 6. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
5 202-02240 PAVEMENT REMOVAL 400. 000 SYS
6 202-02241 GUARDRAI L, REMOVE 1, 390. 000 LFT
7 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUMP LUWP
8 202-51368 SLCPEVALL, REMOVE 403. 200 SYS
9 202-52710 S| DEWALK, CONCRETE, REMOVE 453. 000 SYS
10 202-62420 BRI DGE RAI LI NG REMOVE 376. 000 LFT
11 203-02000 EXCAVATI ON, COVMON 400. 000 Cys
12 203-02070 BORROW 385. 000 CyS
13 205-06937 TEMPCRARY SI LT FENCE 1, 580. 000 LFT
14 211-02050 B BORROW 240. 000 CyS
15 211-07454 STRUCTURE BACKFI LL 33. 000 Cys
16 302- 06464 SUBBASE FOR PCCP 22.000 Cys
17 302-07455 DENSE GRADED SUBBASE 46. 000 Cys
18 303-01180 COVPACTED AGGREGATE, NO. 53 65. 000 TON
19 304-07489 HVA PATCH NG TYPE A 13. 000 TON
20 304-07491 HVA PATCH NG TYPE C 61. 000 TON
21 304-07494 WDEN NG WTH HVA, TYPE C 26. 000 TON
22 306-08043 M LLI NG TRANSI TI ON 730. 000 SYS
23 402-07434 HVA SURFACE, TYPE C 60. 000 TON
24 406- 05521 ASPHALT FCR TACK COAT 1, 150. 000 SYS
25 503-03489 RETROFI TTED Tl E BARS 106. 000 EACH
26 503-05310 TERM NAL JO NT 104. 000 LFT
27 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 8. 000 EACH
28 601-06053 GUARDRAI L 100. 000 EACH
29 601-07023 ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 1. 000 EACH
30 601-94689 GUARDRAI L END TREATMENT, CS 8. 000 EACH
31 601-97774 GUARDRAI L END TREATMENT, OGS, SPARE PARTS PACKACE 2.000 EACH
32 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 1, 062. 500 LFT
33 602-06639 TEMPCRARY CONCRETE BARRI ER, ANCHORED 220. 000 LFT
34 602-06646 TEMPCRARY CONCRETE BARRI ER 680. 000 LFT
35 602-06729 BARRI ER DELI NEATCR 10. 000 EACH
36 604-06069 CURB RAMP, CONCRETE 6. 000 SYS
37 604-90256 S| DEWALK, CONCRETE, 6 IN 426. 600 SYS
38 605-06120 CURB, CONCRETE 280. 000 LFT
39 607-06335 PAVED SI DE DI TCH, A 68. 000 LFT
40 609-06259 REI NFORCED CONCRETE BRI DGE APPROACH 12 I N 440. 400 SYS
41 616-51367 SLCPEWALL, COONCRETE, 4 IN 403. 200 SYS
42 619-05926 ENVI RONMVENTAL CONTRCL LUWP LUWP
43 619-61505 CLEAN AND PAI NT END DI APHRAGVE EXPANSI ON SHOES AND BEAM ENDS LUWP LUWP
44  621-06559 MIULCHED SEEDI NG R 630. 000 SYS
45 702-44240 CONCRETE, A, STRUCTURES 7.400 Cys
46 702-51110 GRATES, BASINS, AND FI TTINGS, CAST | RON 174.000 LBS

47 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 988. 000 EACH



SCHEDULE CF PAY | TEMB PAGE 62
CALL ORDER : 551 CONTRACT ID : B -27220-A
LETTI NG DATE : 04/20/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 702-61005 EXTENSI ON OF CAST | RON DRAI N LUWP LuUwP
49 703-51032 REI NFORCI NG STEEL, EPOXY COATED 27,679. 000 LBS
50 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 68. 000 EACH
51 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 70. 000 EACH
52 704-51002 CONCRETE, C, SUPERSTRUCTURE 1. 900 Cys
53 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC 4.000 EACH
54 706-06342 RAILING PS-1 339. 700 LFT
55 706-06353 CONCRETE BRI DGE RAILING TRANSI TION, TPS-1 4. 000 EACH
56 706-51020 CONCRETE, C, RAILING 20. 700 CYs
57 709-51821 SURFACE SEAL LUWP LUWP
58 715-05149 PIPE, TYPE 2, A RCULAR 12 IN 103. 000 LFT
59 720-93409 INLET, B15, MDD FI ED 1. 000 EACH
60 722-51401 BRI DGE DECK PATCH NG FULL DEPTH 50. 000 SFT
61 722-51842 BRI DGE DECK OVERLAY 932. 000 SYS
62 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 3. 200 CYSs
63 722-51852 BRI DGE DECK PATCH NG PARTI AL DEPTH 520. 000 SFT
64 722-60824 SURFACE M LLI NG 923. 000 SYS
65 724-03276 EXPANSI ON JAO NT SEALI NG SYSTEM 137. 200 LFT
66 728-98377 MASONRY CQOATI NG LUWP LUWP
67 729-51875 CONCRETE, A, PATCH NG 4. 000 SFT
68 801-03290 CONSTRUCTION SIGN, C 16. 000 EACH
69 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 I N 14, 690. 000 LFT
70 801-06625 DETOUR RQUTE MARKER ASSEMBLY 35. 000 EACH
71 801-06640 CONSTRUCTI ON SIGN, A 12. 000 EACH
72 801-06645 CONSTRUCTI ON SIGN, B 11. 000 EACH
73 801-06710 FLASH NG ARROW SI GN 540. 000 DAY
74 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
75 801-07119 BARRI CADE, 111-B 108. 000 LFT
76 801-09133 TEMPORARY CHANGEABLE MESSACE S| GN 4. 000 EACH
77 808-03002 LI NE, EPOXY, BROKEN, WH TE, 4 IN. 2,020. 000 LFT
78 808-03632 LI NE, EPOXY, SCLID, YELLOW 4 IN 3, 465. 000 LFT
79 808-06716 LI NE, REMOVE 5, 440. 000 LFT
80 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 18. 000 EACH

81 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 18. 000 EACH



SCHEDULE OF PAY | TEMS PACE 63
CALL ORDER : 561 OONTRACT ID : B -27221-A
LETTI NG DATE : 04/20/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07039 FIELD CFFICE, B 6. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LuUWP
4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
5 202-02240 PAVEMENT REMOVAL 270. 000 SYS
6 202-02241 GUARDRAI L, REMOVE 435. 000 LFT
7 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LuUWP
8 203-02000 EXCAVATI ON, COVMON 70. 000 CYS
9 203-02070 BORROW 10. 000 CYS
10 205-06937 TEMPCRARY SI LT FENCE 850. 000 LFT
11 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 5. 200 CYs
12 210-08057 PAVED SI DE DI TCH 120. 000 LFT
13 211-02050 B BORROW 10. 000 CYs
14 213-08058 FLOMBLE BACKFI LL 8. 000 CYs
15 302-07455 DENSE GRADED SUBBASE 46. 000 CYs
16 303-01180 COVPACTED AGGREGATE, NO 53 140. 000 TON
17 304-07493 W DENI NG WTH HVA, TYPE B 370. 000 TON
18 306-08043 M LLING TRANSI TI ON 620. 000 SYS
19 402-07433 HVA SURFACE, TYPE B 60. 000 TON
20 406-05521 ASPHALT FCR TACK COAT 2, 300. 000 SYS
21 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
22 601-01704 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, MZDI FI ED 1. 000 EACH
23 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
24 601-05999 CURVED TERM NAL END 1. 000 EACH
25 601-07023 ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 4.000 EACH
26 601-94689 GUARDRAI L END TREATMENT, OS 2. 000 EACH
27 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 1. 000 EACH
28 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 262. 500 LFT
29 602-06639 TEMPCRARY CONCRETE BARRI ER, ANCHORED 180. 000 LFT
30 602-06646 TEMPCRARY CONCRETE BARRI ER 280. 000 LFT
31 602-06729 BARRI ER DELI NEATOR 6. 000 EACH
32 609-06259 REI NFORCED CONCRETE BRI DGE APPROACH 12 I N 266. 300 SYS
33 616-02320 GEOTEXTI LES 550. 000 SYS
34 616-06405 Rl PRAP, REVETMENT 328. 700 TON
35 621-06574 SODDI NG 170. 000 SYS
36 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 96. 000 EACH
37 703-51032 REI NFORCI NG STEEL, EPOXY COATED 22,579. 000 LBS
38 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 52. 000 EACH
39 703-97936 THREADED TI E BAR ASSEMBLY, EPOXY COATED 26. 000 EACH
40 704-51002 CONCRETE, C, SUPERSTRUCTURE 22.500 CYs
41 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC 4.000 EACH
42 706-51020 CONCRETE, C, RAILING 16. 500 CYs
43 709-51821 SURFACE SEAL LuUwP LUWP
44 722-51401 BRI DGE DECK PATCH NG FULL DEPTH 50. 000 SFT
45 722-51842 BRI DGE DECK OVERLAY 428. 000 SYS
46 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 1. 200 CYS

47 722-51852 BRI DGE DECK PATCHI NG PARTI AL DEPTH 190. 000 SFT



SCHEDULE OF PAY | TEMS PACE 64
CALL CRDER : 561 CONTRACT ID : B -27221-A
LETTI NG DATE : 04/20/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 722-60824 SURFACE M LLI NG 414. 000 SYS
49 729-51875 CONCRETE, A, PATCH NG 14. 000 SFT
50 801-01851 TEMPORARY TRAFFI C S| GNAL W TH DETECTORS LUWP LUWP
51 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 5, 900. 000 LFT
52 801-06218 TEMPCRARY TRANSVERSE PAVMENT MARKI NG REMOVABLE, 24 | N 24. 000 LFT
53 801-06640 CONSTRUCTI ON SIGN, A 24.000 EACH
54 801-06645 CONSTRUCTION SIGN, B 8. 000 EACH
55 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
56 801-07119 BARRI CADE, I11-B 48. 000 LFT
57 808-06713 LINE, PAINT, SQLID, WVHITE, 4 IN. 800. 000 LFT
58 808-06714 LINE, PAINT, SCLID, YELLOWN 4 IN 1, 400. 000 LFT
59 808-06716 LI NE, REMOVE 1, 235. 000 LFT
60 808-06726 TRANSVERSE MARKI NGS, PAINT, STCP LINE, 24 IN 50. 000 LFT
61 808-75140 PAVEMENT MESSAGE MARKI NGS, PAINT, WORD RXR 1. 000 EACH

62 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 4. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 65
CALL ORDER : 571 CONTRACT ID : B -27241-A
LETTI NG DATE : 04/20/04 10: 00 AM

SECTI ON NO. 0001 NEW BRI DGE CONSTRUCTI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD CFFI CE, A 12. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW

4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

5 203-02000 EXCAVATI N, COWDN 2,882. 000 n8

6 203-02070 BORROW 527. 000 n8

7 203-51223 EXCAVATI ON, WATERWAY 188. 000 ng

8 205-06932 TEMPORARY CHECK DAM, STRAW BALES 72.000 m

9 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 4. 000 EACH
10 205-06937 TEMPORARY SI LT FENCE 400. 000 m
11 207-07500 SUBGRADE TREATMENT, TYPE C 2, 360. 000 ng
12 210-07739 TEMPORARY 4.000 EACH
13 213-52830 FLOMBLE MORTAR 164. 000 n8
14 303-01180 COVPACTED AGGREGATE, NO. 53 1, 293.000 My
15 304-07494 W DENI NG WTH HVA, TYPE C 278. 000 My
16 305-06082 HVA PATCH NG FOR ASPHALT PAVEMENT 100. 000 My
17 306-08036 M LLI NG ASPHALT, 50 mm 3, 034. 000 ng
18 306-08043 M LLI NG TRANSI TI ON 771.000 ng
19 402-07434 HVA SURFACE, TYPE C 539. 000 My
20 402-07439 HVA | NTERVEDI ATE, TYPE C 1, 694. 000 My
21 402-07442 HVA BASE, TYPE C 1, 067. 000 My
22 406- 05520 ASPHALT FOR TACK CQOAT 3. 900 My
23 601-02206 TEMPORARY GUARDRAI L, W BEAM 1.905 m SPACI NG 52. 000 m
24 601-06228 | MPACT ATTENUATOR, CR WL, TL-3 4. 000 EACH
25 601-06854 GUARDRAI L, W BEAM NESTED 4.000 EACH
26 601-94689 GUARDRAI L END TREATMENT, CS 8. 000 EACH
27 601-97080 TEMPORARY GUARDRAI L END TREATMENT, CS 4.000 EACH
28 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 315. 000 m
29 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 323. 000 m
30 615-06490 R GHT OF WAY MARKER 33. 000 EACH
31 615-06505 MONUMVENT, B 4. 000 EACH
32 616-02320 GEOTEXTI LES 439. 000 ng
33 616-05688 R PRAP, CLASS 1 355. 000 My
34 621-01004 MOBI LI ZATI ON' AND DEMOBI LI ZATI ON FCR SEEDI NG 2.000 EACH
35 621-06559 MJULCHED SEEDI NG R 5, 950. 000 ng
36 621-06564 MJULCHED SEEDI NG CV 5, 950. 000 ng
37 621-06567 WATER 3. 300 kL
38 621-06574 SCODDI NG 181. 000 nP
39 702-95246 CONCRETE, B, STRUCTURES 9. 800 n8
40 703-51030 REI NFORCI NG STEEL 2,278.000 kg
41 713-07200 TEMPORARY STRUCTURE AND APPROACHES LUWP LUWP
42  714-04733 CULVERT, PRECAST, 3 Sl DED, REI NFCRCED CONCRETE, 17. 600 m
43 714-06660 W NGMLL 15. 000 ng
44  714-26725 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 3600 mm x 1800 nm 25.300 m
45 714-44240 CONCRETE, A, STRUCTURES 14. 000 ng
46 715-05149 PIPE, TYPE 2, C RCULAR 300 nm 17. 000 m
47 715-05154 PI PE, TYPE 2, C RCULAR 600 nm 27.000 m



SCHEDULE OF PAY | TEMS PACE 66
CALL CRDER : 571 CONTRACT ID : B -27241-A
LETTI NG DATE : 04/20/04 10: 00 AM

SECTI ON NO. 0001 NEW BRI DGE CONSTRUCTI CN

48 715-05219 PIPE, TYPE 5, C RCULAR 450 nm 15. 000 m
49 715-05222 PIPE, TYPE 5, CI RCULAR, 600 mm 2.000 m
50 715-46030 PI PE END SECTION, 750 nm 1. 000 EACH
51 720-45275 PI PE CATCH BASIN, 600 nmm 4.000 EACH
52 720-45410 MANHOLE, C4 4. 000 EACH
53 801-06203 TEMPORARY PAVEMENT MARKI NG 100 mm 918. 000 m
54 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 100 mm 1, 789. 000 m
55 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKI NG, 600 mm 132. 000 m
56 801-06640 CONSTRUCTI ON SIGN, A 46. 000 EACH
57 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
58 801-07119 BARRI CADE, I11-B 60. 000 m
59 801-07612 TEMPORARY PAVEMENT MARKI NG 600 nm 29. 000 m
60 801-53072 TEMPORARY TRAFFI C S| GNAL LUWP LUWP
61 801-97643 TEMPORARY BUZZ STRI PS 144.000 m
62 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHOR BASE 3. 200 m
63 802-76025 SI G\, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 nmm 00. 400 n2
64 808-06701 LI NE, THERMOPLASTI C, BROKEN, WH TE, 100mm 1, 180. 000 m
65 808-75240 LI NE, THERMOPLASTI C, BRCKEN, YELLOW 100mm 590. 000 m
66 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 28. 000 EACH
67 808-75998 SNOAPLOMBLE RAI SED PAVEMENT NMARKER 27.000 EACH



SCHEDULE OF PAY | TEMS PACGE 67
CALL CRDER : 581 CONTRACT 1D B -27274-A
LETTI NG DATE : 04/20/04 10: 00 AM
I TEM NO, DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON
1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07039 FIELD CFFICE, B 4. 000 MO
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
4 202-02240 PAVEMENT REMOVAL 408. 000 SYS
5 202-02241 GUARDRAI L, REMOVE 1, 265. 000 LFT
6 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LUWP LUWP
7 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUMP LUWP
8 202-51822 BRI DGE DECK OVERLAY, REMOVE 575. 000 SYS
9 202-99383 TERM NAL JO NT, REMOVE 96. 000 LFT
10 211-06467 AGGREGATE FCR END BENT BACKFI LL 25. 000 CYs
11 302-07455 DENSE GRADED SUBBASE 32. 000 CYs
12 303-01180 COVPACTED AGGREGATE, NO 53 136. 000 TON
13 304-07493 W DEN NG WTH HVA, TYPE B 598. 000 TON
14 306-08039 M LLING ASPHALT REMOVAL 640. 000 SYS
15 306-08043 M LLI NG TRANSI TI ON 960. 000 SYS
16 402-07433 HVA SURFACE, TYPE B 80. 000 TON
17 402-07438 HVA | NTERVEDI ATE, TYPE B 1. 000 TON
18 406-05521 ASPHALT FCR TACK COAT 1,188. 000 SYS
19 502-06329 PCCP, 12 IN 212. 000 SYS
20 503-03489 RETROFI TTED Tl E BARS 96. 000 EACH
21 503-05310 TERM NAL JO NT 178. 000 LFT
22 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
23 601-94689 GUARDRAI L END TREATMENT, ©S 2.000 EACH
24 601-94690 GUARDRAI L END TREATMENT, M5 2. 000 EACH
25 601-99105 GQUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 376. 000 LFT
26 601-99108 GUARDRAI L, WBEAM DOUBLE FACED, 6 FT. 3 IN SPAC NG 350. 000 LFT
27 602-06729 BARRI ER DELI NEATCR 16. 000 EACH
28 609-06259 REI NFORCED CONCRETE BRI DGE APPROACH 12 IN 404. 000 SYS
29 616-02320 GEOTEXTI LES 160. 000 SYS
30 616-06405 RI PRAP, REVETMENT 36. 000 TON
31 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
32 621-06559 MIULCHED SEEDI NG R 1, 000. 000 SYS
33 621-06574 SCDDI NG 36. 000 SYS
34 702-51100 DRAIN PIPE, CAST IRON, 6 IN 240. 000 LBS
35 702-51110 GRATES, BASINS, AND FI TTINGS, CAST | RON 1, 288. 000 LBS
36 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 624. 000 EACH
37 703-51032 REI NFORCI NG STEEL, EPOXY COATED 31, 486. 000 LBS
38 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 194. 000 EACH
39 704-51002 CONCRETE, C, SUPERSTRUCTURE 35. 200 Cys
40 706-06339 RAILING PF-1 290. 000 LFT
41 706-06351 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TPF-1 8. 000 EACH
42 706-51020 CONCRETE, C, RAILING 16. 600 CYs
43 708-51813 PNEUVATI CALLY PLACED MCORTAR 100. 000 SFT
44 709-51821 SURFACE SEAL LuUWP LuUwP
45 709-51821 SURFACE SEAL LUWP LUWP
46 722-51842 BRI DGE DECK OVERLAY 604. 000 SYS
47 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 3. 400 Cys



SCHEDULE OF PAY | TEMS PACE 68
CALL ORDER : 581 CONTRACT ID : B -27274-A
LETTI NG DATE : 04/20/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 722-51852 BRI DGE DECK PATCH NG PARTI AL DEPTH 265. 000 SFT
49 722-60824 SURFACE M LLI NG 575. 000 SYS
50 801-06203 TEMPORARY PAVEMENT MARKING 4 | N 1, 480. 000 LFT
51 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 6, 740. 000 LFT
52 801-06639 TEMPCRARY CONCRETE BARRI ER, ANCHCRED 760. 000 LFT
53 801-06640 CONSTRUCTI ON SIGN, A 20. 000 EACH
54 801-06645 CONSTRUCTION SIGN, B 4. 000 EACH
55 801-06646 TEMPORARY CONCRETE BARRI ER 780. 000 LFT
56 801-06710 FLASH NG ARROW SI GN 240. 000 DAY
57 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
58 801-07119 BARRI CADE, I11-B 60. 000 LFT
59 808-06711 LINE, PAINT, BROKEN, WVHITE, 4 IN. 638. 000 LFT
60 808-06713 LINE, PAINT, SQLID, WVHTE, 4 IN 1, 530. 000 LFT
61 808-06714 LINE, PAINT, SCLID, YELLON 4 IN. 1, 530. 000 LFT
62 808-06716 LI NE, REMOVE 2,744.000 LFT
63 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 12. 000 EACH

64 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER 12. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 69
CALL ORDER : 591 CONTRACT ID : B -27299-A
LETTI NG DATE : 04/20/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105 06845 OONSTRUCTI ON ENG| NEERI NG LUVP LUWP
2 105-07039 FI ELD OFFI CE, B 9. 000 MCS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUVP LUWP
4 201-52370 CLEARI NG RI GHT OF WAY LUVP LUWP
5 202-51330 PRESENT STRUCTURE, REMOVE LUVP LUVP
6 203-02000 EXCAVATI ON,  OOVMMON 21, 135. 000 n8

7 203-51223 EXCAVATI ON, WATERWAY 1, 836. 000 n8

8 205-03371 SEDI MENT REMOVE 50. 000 ns

9 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 91. 000 My
10 205- 06936 TEMPORARY SEDI MENT TRAP 44. 000 My
11 205-06937 TEMPORARY SI LT FENCE 1, 850. 000 m
12 205-06938 TEMPORARY SLOPE DRAI N 23. 000 m
13 206-51220 EXCAVATI ON, VET 74. 000 n8
14 206-51225 EXCAVATI ON, DRY 105. 000 n8
15 206-51235 COFFERDAM LUWP LUWP
16 207-07503 SUBGRADE TREATMENT, TYPE E 3, 868. 000 ne
17 211- 06467 AGGREGATE FOR END BENT BACKFI LL 51. 200 n8
18 211-07454 STRUCTURE BACKFI LL 17. 000 n8
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 6, 283. 000 My
20 302-07455 DENSE GRADED SUBBASE 26. 800 ns
21 306-08034 M LLING ASPHALT, 38 nm 240. 000 ne
22  401-06264 PROFI LOGRAPH, HVA LUVP LUWP
23 401-07320 QC/ QA HVA, 1, 64, SURFACE, 9.5 mm 598. 000 My
24 401-07389 QC QAHVA, 1, 64, | NTERVEDI ATE, 19.0 mm 1, 408. 000 My
25 402- 07440 HVA BASE, TYPE A 27.000 My
26 404-05511 SEAL COAT, 2 1, 194. 000 ne
27  405-05517 ASPHALT FOR PRI ME COAT 11. 660 My
28  406- 05520 ASPHALT FOR TACK COAT 2. 000 My
29 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
30 601-03464 GUARDRAI L, STEEL CURVED TERM NAL END SECTI ON 1. 000 EACH
31 601-06037 GUARDRAI L END TREATMENT, | 5. 000 EACH
32 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 117. 000 m
33 602-06729 BARRI ER DELI NEATCR 30. 000 EACH
34 609-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 nm 178. 200 ne
35 610-07486 HVA FOR APPROACHES, TYPE A 122. 000 My
36 611-06497 MAl LBOX ASSEMBLY, SINGLE 1. 000 EACH
37 615 06490 RIGHT OF WAY MARKER 27.000 EACH
38 615-06505 MONUMENT, B 12. 000 EACH
39 615-06510 MONUMENT, C 4. 000 EACH
40 616-02320 GEOTEXTI LES 1, 730. 000 ne
41 616-06405 Rl PRAP, REVETMENT 1, 317. 000 My
42 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
43 621-06545 FERTI LI ZER 2.240 My
44  621-06548 SEED M XTURE, CV 29. 000 kg
45 621-06553 SEED M XTURE, R 1, 900. 000 kg
46 621-06557 SEED M XTURE, T 1, 900. 000 kg

47 621-06565 MULCH NG NVATER AL 45. 000 My



SCHEDULE OF PAY | TEMS PAGE 70
CALL ORDER : 591 CONTRACT ID : B -27299-A
LETTI NG DATE : 04/20/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 621-06567 WATER 30. 000 kL
49 621-06574 SCDDI NG 1, 632. 000 ng
50 622-52436 SIGN, DO NOI MOW OR SPRAY 4. 000 EACH
51 622-91786 SEEDLI NG 1, 400. 000 EACH
52 701-51195 PILE, STEEL H HP 310 X 79 268. 400 m
53 702-51005 CONCRETE, A, SUBSTRUCTURE 105. 200 n8
54 702-51015 CONCRETE, B, FOOTI NGS 8. 600 n8
55 703-51030 REI NFORCI NG STEEL 4, 156. 000 kg
56 703-51032 REI NFORCI NG STEEL, EPOXY COATED 50, 703. 000 kg
57 704-51002 CONCRETE, C, SUPERSTRUCTURE 252. 600 n8
58 706-01569 CONCRETE BRI DGE RAI LI NG TRANSI TION, TGB 4. 000 EACH
59 706-51020 CONCRETE, C, RAILING 54. 600 n8
60 707-05986 STRUCTURAL MEMBERS, CONCRETE BULB- T BEAM 1372 mm X 1220 mm 295. 200 m
61 709-51821 SURFACE SEAL LUWP LUWP
62 715-05049 PI PE, TYPE 4, C RCULAR 200 nm 94. 000 m
63 715-05169 PIPE, TYPE 3, CRCULAR 375 mm 120. 000 m
64 715-05173 PIPE, TYPE 3, C RCULAR 600 nm 25. 000 m
65 720-45030 I NLET, E7 3. 000 EACH
66 801-04308 ROAD CLOSURE S| GN ASSEMBLY 3. 000 EACH
67 801-06625 DETOUR RQUTE MARKER ASSEMBLY 17. 000 EACH
68 801-06640 CONSTRUCTI ON SIGN, A 10. 000 EACH
69 801-06775 MAI NTAI NI NG TRAFFI C LuUWP LUWP
70 801-07118 BARRI CADE, I11-A 3. 000 m
71 801-07119 BARRICADE, I11-B 6. 000 m
72 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 25. 200 m
73 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 nmm 2.100 ng
74 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nmm THI CKNESS 5. 500 ne
75 808-06713 LINE, PAINT, SOLID, WA TE, 100 mm 1,727.000 m
76 808-06714 LINE, PAINT, SOLID, YELLOW 100 mm 182. 000 m
77 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOWN 100nmm 1, 548. 000 m
78 808-75998 SNOAPLOMBLE RAI SED PAVEMENT NMARKER 75. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 71
CALL CRDER : 601 CONTRACT ID : B -27305-A
LETTI NG DATE : 04/20/04 10: 00 AM

SECTI ON NO. 0001 TRUSS BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 110-01001 MCBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
3 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUMP LUWP
4 203-02000 EXCAVATI AN, COWON 28. 900 CYS
5 210-06738 CLEAN LUwP LuUWP
6 210-08047 RI VET 832. 000 EACH
7 211-02050 B BORROW 70. 100 CYSs
8 211-07454 STRUCTURE BACKFI LL 16. 600 CYS
9 616-02320 GEOTEXTI LES 302. 000 SYS
10 616-06405 RI PRAP, REVETMENT 135. 000 TON
11 701-98647 PI LE, CONCRETE, STEEL SHELL ENCASED, 0.203 IN., 14 IN 184. 000 LFT
12 702-51005 CONCRETE, A, SUBSTRUCTURE 5. 000 CYs
13 702-51005 CONCRETE, A, SUBSTRUCTURE 9. 200 CYs
14 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 36. 000 EACH
15 702-92857 CONCRETE, C, SUBSTRUCTURE 1.200 CYs
16 703-51032 REI NFORCI NG STEEL, EPOXY COATED 2,632. 000 LBS
17 706-04683 RAI' LI NG 383. 200 LFT
18 711-02978 REPAI R DETAI L 1. 000 EACH
19 711-02978 REPAI R DETAI L 4.000 EACH
20 711-02978 REPAI R DETAI L 8. 000 EACH
21 711-02978 REPAI R DETAI L 1. 000 EACH
22 711-51035 STRUCTURAL STEEL 18, 996. 000 LBS
23 711-51035 STRUCTURAL STEEL 14, 319. 000 LBS
24 711-51866 Rl VET, REMOVE 408. 000 EACH
25 711-51876 JACKI NG AND SUPPCRTI NG TRUSSES LUWP LUWP
26 712-04131 STRUCTURE LuUwP LUWP
27 712-04401 REPAI R OF TRUSS LUWP LUWP
28 712-94725 STRUCTURAL TI MBER 11, 760. 000 BDFT
29 726-95870 BEARI NG ASSEMBLY 4. 000 EACH

30 726-95870 BEARI NG ASSEMBLY 4. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 72
CALL CRDER : 611 CONTRACT ID : B -27357-A
LETTI NG DATE : 04/20/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07039 FIELD CFFICE, B 6. 000 MO
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
4 202-02241 GUARDRAI L, REMOVE 685. 000 LFT
5 202-02271 HEADWALL, REMOVE 1. 000 EACH
6 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LUWP LUWP
7 202-51822 BRI DGE DECK OVERLAY, REMOVE 374. 000 SYS
8 203-02000 EXCAVATI ON, COVMON 180. 000 CYs
9 203-02070 BCRROW 111. 000 CYS
10 208-51500 RESHAPE SPILL SLCPES LUWP LUWP
11 303-01180 COVPACTED AGGREGATE, NO. 53 41. 000 TON
12 306-08034 MLLING ASPHALT, 1 1/2 IN 200. 000 SYS
13 601-01522 GUARDRAI L TRANSI TION TYPE TGB 4.000 EACH
14 601-07023 ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 2.000 EACH
15 601-94689 GUARDRAI L END TREATMENT, CS 4.000 EACH
16 601-99105 GUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 557. 000 LFT
17 610-07487 HVA FOR APPROACHES, TYPE B 154. 000 TON
18 616-02320 GECTEXTI LES 68. 000 SYS
19 616-06405 RI PRAP, REVETMENT 30. 000 TON
20 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
21 621-06559 MJULCHED SEEDI NG R 500. 000 SYS
22 621-06574 SCDDI NG 40. 000 SYS
23 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 451. 000 EACH
24 702-61005 EXTENSI ON OF CAST | RON DRAI N LUWP LUWP
25 703-51032 REI NFORCI NG STEEL, EPOXY COATED 4, 956. 000 LBS
26 704-51002 CONCRETE, C, SUPERSTRUCTURE 5. 200 CYs
27 706-06339 RAILING PF-1 198. 000 LFT
28 706-06351 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TPF-1 4. 000 EACH
29 706-51020 CONCRETE, C, RAILING 11. 000 CYs
30 709-51821 SURFACE SEAL LUWP LUWP
31 710-51864 FI ELD DRI LLED HOLE 13. 000 EACH
32 713-51820 TEMPORARY SUPPCRT LUWP LUWP
33 715-05597 PI PE EXTENSI ON, C RCULAR, 24 | N 15. 000 LFT
34 722-51401 BRI DGE DECK PATCH NG FULL DEPTH 170. 000 SFT
35 722-51842 BRI DGE DECK OVERLAY 374. 000 SYS
36 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 2.100 CyS
37 722-51852 BRI DGE DECK PATCHI NG PARTI AL DEPTH 170. 000 SFT
38 722-60824 SURFACE M LLI NG 374. 000 SYS
39 801-01851 TEMPORARY TRAFFI C SI GNAL W TH DETECTORS LUWP LUWP
40 801-04308 ROAD CLOSURE SI GN ASSEMBLY 1. 000 EACH
41 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 362. 000 LFT
42 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN 1,971. 000 LFT
43 801-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 140. 000 LFT
44 801-06640 CONSTRUCTI ON SIGN, A 24.000 EACH
45 801-06645 CONSTRUCTION SIGN, B 10. 000 EACH
46 801-06646 TEMPCRARY CONCRETE BARRI ER 200. 000 LFT

47 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE OF PAY | TEMS PACGE 73
CALL CRDER : 611 CONTRACT ID : B -27357-A
LETTI NG DATE : 04/20/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 801-07118 BARRI CADE, I11-A 24.000 LFT
49 801-07119 BARRI CADE, II1-B 36. 000 LFT
50 805-01842 HANDHOLE, SI GNAL 1. 000 EACH
51 805-06592 CONDUI T, STEEL, GALVANI ZED, 2 IN. 60. 000 LFT
52 805-78490 SI GNAL CABLE, 7C 14GA 60. 000 LFT
53 808-06713 LINE, PAINT, SCLID, WHTE, 4 IN 724. 000 LFT
54 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN 1, 500. 000 LFT
55 808-06716 LI NE, REMOVE 1, 829. 000 LFT
56 808-75035 LINE, PAINT, SOLID, WHITE, 24 IN 22.000 LFT
57 808-75140 PAVEMENT MESSAGE MARKI NGS, PAINT, WORD RXR 1. 000 EACH
58 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 3. 000 EACH

59 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 3. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 74
CALL ORDER : 631 CONTRACT ID : B -27451-A
LETTI NG DATE : 04/20/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE STEEL PAI NTI NG

1 105-07577 CELLULAR SERVI CE 7.000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
3  619-05926 ENVI RONVENTAL CONTRCL LUMP LUMP
4 619-05926 ENVI RONMVENTAL  CONTRCL LUWP LUWP
5 619-05926 ENVI RONVENTAL CONTRCL LUMP LUMP
6 619-05926 ENVI RONMVENTAL  CONTRCL LUwP LUWP
7 619-05926 ENVI RONVENTAL CONTRCL LUMP LUMP
8 619-05926 ENVI RONMVENTAL  CONTRCL LUWP LUWP
9 619-05926 ENVI RONVENTAL CONTRCL LUMP LUMP
10 619-05926 ENVI RONVENTAL  CONTRCL LUWP LUWP
11 619-05926 ENVI RONVENTAL CONTRCL LUMP LUMP
12 619-51859 PAI NT STEEL BRI DGE LuwP LUMP
13 619-51859 PAI NT STEEL BRI DGE LUWP LUWP
14 619-51859 PAI NT STEEL BRI DGE LUWP LUWP
15 619-51859 PAI NT STEEL BRI DGE LUWP LuUWP
16 619-51859 PAI NT STEEL BRI DGE LUWP LUWP
17 619-51859 PAINT STEEL BRI DGE LUWP LUWP
18 619-51859 PAI NT STEEL BRI DGE LUWP LUWP
19 619-51859 PAI NT STEEL BRI DGE LUWP LUWP
20 619-51860 PAI NT STEEL BRI DGE, PARTI AL LUWP LUWP
21 619-60806 MAI NTAI NI NG TRAFFI C, STEEL BRI DGE PAI NTI NG LuwP LuUwP
22 619-60806 MAI NTAI NI NG TRAFFI C, STEEL BRI DGE PAI NTI NG LUWP LuUwP
23 619-60806 MAI NTAI NI NG TRAFFI C, STEEL BRI DGE PAI NTI NG LUWP LUWP
24 619-60806 MAI NTAI NI NG TRAFFI C, STEEL BRI DGE PAI NTI NG LUWP LuUwP
25 619-60806 MAI NTAI NI NG TRAFFI C, STEEL BRI DGE PAI NTI NG LUWP LUWP
26 619-60806 MAI NTAI NI NG TRAFFI C, STEEL BRI DGE PAI NTI NG LUWP LuUwP
27 619-60806 MAI NTAI NI NG TRAFFI C, STEEL BRI DGE PAI NTI NG LUWP LuwP
28 619-60806 MAI NTAI NI NG TRAFFI C, STEEL BRI DGE PAI NTI NG LUWP LuUwP
29 619-60806 MAI NTAI NI NG TRAFFI C, STEEL BRI DGE PAI NTI NG LUWP LUWP
30 619-60999 CLEAN STEEL BRI DGE, PARTI AL LUWP LUWP
31 619-61000 CLEAN STEEL BRI DGE LUWP LUWP
32 619-61000 CLEAN STEEL BRI DGE LUWP LUWP
33 619-61000 CLEAN STEEL BRI DGE LUWP LUWP
34 619-61000 CLEAN STEEL BRI DGE LUWP LUWP
35 619-61000 CLEAN STEEL BRI DGE LUWP LUWP
36 619-61000 CLEAN STEEL BRI DGE LUWP LUWP
37 619-61000 CLEAN STEEL BRI DGE LUWP LUWP
38 619-61000 CLEAN STEEL BRI DGE LUWP LUWP
39 709-51821 SURFACE SEAL LUWP LuUWP
40 709-51821 SURFACE SEAL LUWP LUWP
41 709-51821 SURFACE SEAL LUWP LuUWP
42 709-51821 SURFACE SEAL LUWP LUWP
43 709-51821 SURFACE SEAL LUWP LuUWP
44 709-51821 SURFACE SEAL LUWP LUMP
45 709-51821 SURFACE SEAL LUWP LuUWP
46 709-51821 SURFACE SEAL LuUWP LuUwP

47 709-51821 SURFACE SEAL LuUWP LUWP



SCHEDULE OF PAY | TEMS PACGE 75
CALL CRDER : 631 CONTRACT ID : B -27451-A
LETTI NG DATE : 04/20/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE STEEL PAI NTI NG

48 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 4. 000 EACH
49 801-06640 CONSTRUCTI ON SIGN, A 22.000 EACH
50 801-06710 FLASH NG ARROW S| GN 240. 000 DAY

51 801-09133 TEMPORARY CHANGEABLE MESSAGE SI GN 2.000 EACH



SCHEDULE OF PAY | TEMS PACE 76
CALL ORDER : 641 CONTRACT ID : B -27454-A
LETTI NG DATE : 04/20/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LuUwP LuUwP
2 105-07039 FIELD CFFICE, B 6. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMCBI LI ZATI ON LuUwP LUWMP
4 202-02240 PAVEMENT REMOVAL 100. 200 SYS
5 202-02241 GUARDRAI L, REMOVE 550. 000 LFT
6 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LUWP LUWP
7 202-62420 BRI DGE RAI LI NG REMOVE 1, 044. 000 LFT
8 203-02000 EXCAVATI ON, COWON 9. 000 CYs
9 303-01180 COVPACTED AGGREGATE, NO. 53 58. 000 TON
10 306-08043 M LLI NG TRANSI TI ON 293. 000 SYS
11 402-07432 HVA SURFACE, TYPE A 24.000 TON
12 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
13 601-99105 GQUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 450. 000 LFT
14 609-06257 REI NFORCED CONCRETE BRI DGE APPROACH, 10 I N 122. 000 SYS
15 616-02320 GEOTEXTI LES 98. 000 SYS
16 616-06405 Rl PRAP, REVETMENT 98. 000 TON
17 619-51860 PAI NT STEEL BRI DGE, PARTI AL LUWP LUWP
18 621-06574 SODDI NG 36. 000 SYS
19 702-51005 CONCRETE, A, SUBSTRUCTURE 1. 400 CYs
20 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 2,113. 000 EACH
21 703-51030 REI NFORCI NG STEEL 2, 756. 000 LBS
22 703-51032 REI NFORCI NG STEEL, EPOXY COATED 15, 396. 000 LBS
23 704-51002 CONCRETE, C, SUPERSTRUCTURE 6. 900 Cys
24 706-06341 RAILING PF-2 1, 061. 500 LFT
25 706-06352 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TPF-2 4. 000 EACH
26 706-51020 CONCRETE, C, RAILING 41. 000 Cys
27 709-51821 SURFACE SEAL LUWP LUWP
28 711-51035 STRUCTURAL STEEL 255. 000 LBS
29 715-92037 PIPE, PVC, 4 IN 542. 000 LFT
30 722-51401 BRI DGE DECK PATCH NG FULL DEPTH 204. 000 SFT
31 722-51842 BRI DCGE DECK OVERLAY 1, 508. 000 SYS
32 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 7. 800 CYS
33 722-51852 BRI DGE DECK PATCH NG PARTI AL DEPTH 543. 000 SFT
34 722-60824 SURFACE M LLI NG 1, 276. 000 SYS
35 724-03276 EXPANSI ON JO NT SEALI NG SYSTEM 27.000 LFT
36 724-51927 STRUCTURAL EXPANSI ON JAO NT, M 27.000 LFT

37 801-06775 MAI NTAI NI NG TRAFFI C LUWP LuUwP






